

## **CORRIGENDUM-1**

### **MINUTES OF PRE-BID MEETING DATED 24.01.023 – Amendments/ Clarification to the DNIT for Renovation and upgradation work.**

1. Phasing of work: The Architect in consensus with the vendors has assured PCA that the following work can be completed in 25 days. The final responsibility of completing the tasks of acceptable quality within the specified time frame rests with the appointed contractor.
  - a. Entrance
  - b. Reception
  - c. Waiting Lobby
  - d. Staircase Lobby
  - e. Long Room
  - f. Players Dressing Rooms (2 no.)
  - g. Outer Foyer
  - h. HVAC and Electrical work as applicable in ser 1(a) to (g)
2. Contractors should deploy Separate teams for each work given in Ser 1 above.
3. Contractor will certify the characters of the labour force to be deployed in PCA along with copy of Aadhar Card before starting the work.
4. **Revised BOQ along with specifications of all items is attached.**
5. Fire detectors addressable detectors (smoke/ heat) & sounder to be safely removed & re-installed as per the ceiling deign.
6. **Link of drawings is attached.**
7. The contractor should have completed the work of:
  - 1 work of 80% value of estimated value.
  - or
  - 2 works of 50% value of estimated value.
  - or
  - 3 works of 40% value of estimated value.
8. **Financial:**
  - a. Mobilization Advance will be enhanced to 20% against same amount of Bank Guarantee, which will be adjusted in final bill.

- b. 60% payment of executed work on submission of bill will be released after verification of the work.
- c. Contractor should submit 10% of performance guarantee in form of Bank Guarantee.
- d. TDS and Labour cess will be deducted from the bills, as applicable.
- e. The estimated value of the work is 2.50 Cr. (approx.)
- f. Required turnover is 40% of the estimated value of last 3 financial years.
- g. Mobilization Advance against Bank Guarantee will be recovered after completion of work.

**NOTE: Rest all conditions of DNIT remains same, timelines are 4<sup>th</sup> Feb 2023 to 28<sup>th</sup> Feb 2023**