



**BIDDING DOCUMENT FOR**

**PROVIDING AND FIXING OF FALSE CEILING (MR BOARD & METAL TILES) ON LABOUR RATE BASIS AT NEW INTERNATIONAL CRICKET STADIUM AT VILLAGE TIRA, MULLANPUR (NEW CHANDIGARH)**

**PUNJAB CRICKET ASSOCIATION  
PCA STADIUM  
MOHALI**

**SECTION- I**

**INVITATION FOR BIDS  
(IFB)**

## Punjab Cricket Association

### NOTICE INVITING BIDS

Bid/Website/01/2023

On behalf of Punjab Cricket Association, Mohali Project Director, invite bids for “**New International Cricket Stadium at Mullanpur (New Chandigarh)**” for the following works for Contractors having experience of the Civil/ False Ceiling work

Sr. No.	Name of Work	Earnest Money (Rs.)	Period of completion	Approx. Value of the Work (Rs.)
1.	Providing and Fixing of False Ceiling (MR Board & Metal Tiles) on labour rate basis under roof in Toilets	9000.00	30 days	4.50 lakh

#### 2. Important dates are as under:

1	Tender form is available on website of PCA or can be collect from the office of Project Director, PCA New Stadium, Mullanpur	From 09.05.2023 to 16.05.2023 up to 05.00pm
2	Last date and time for submission of bid shall be	16.05.2023 up to 05.00pm
3	Date and time of opening of Tender	17.05.2023 at 11.00am

**\*For detailed terms and conditions refer to website: [www.cricketpunjab.in](http://www.cricketpunjab.in) and email: [project.director@cricketpunjab.in](mailto:project.director@cricketpunjab.in) and [pcanewstadium@gmail.com](mailto:pcanewstadium@gmail.com), M. No. 9878486289**

1. The Bidding Documents can be down loaded from website of PCA. The document downloaded from website should not be tempered, and if any such tempering is detected before or after the opening of bids, the bidder shall be debarred.
2. The bidders should keep checking the website for any **addenda/corrigenda** to the notice/ bidding documents and the bidder should incorporate the same in his bid documents.
3. Bid(s) must be accompanied by Bid Security/Earnest Money Deposit (EMD) of the amount specified for the Project/Work(s) in the table above, deposited through Demand Draft in favor of Punjab Cricket Association, Mohali only, and shall have to be valid for 90 days and will be returned to the agency after 3 months.
4. Bid(s) must be submitted before the time specified in the table above.
5. The undersigned has the right to accept or reject any **or all bids** without assigning any reason.
6. TDS as applicable will be deducted from running bills and GST will be paid extra as applicable ON SHOWING THE PROOF OF DEPOSIT/ RETURN.
7. Security @5% will be deducted from all the payments of the agency and will be refunded after 3 months from the date of completion of supply of material.
8. The sealed bids should reach in the office of Project Director, PCA, IS Bindra Cricket Stadium, Phase-9, Mohali on or before the last date of submission.

s/d

**Project Director**

**SECTION - II**

**Bill of Quantities**

**BOQ FOR PROVIDING AND FIXING OF FALSE CEILING UNDER ROOF IN TOILETS ON LABOUR RATE BASIS AT TIRA, MULLANPUR (NEW CHANIDGARH)**

ESTIMATED AMOUNT -4.5 LAKH  
TIME LINE- 30 DAYS  
E/MONEY-9000/-

S. No.	DESCRIPTION OF ITEM	UNIT	QTY	RATE TO BE QUOTED (Rs.)	AMOUNT (Rs.)
1	Providing and Fixing of False Ceiling on labour rate basis as per drawing with Moist Resistant board at all height including providing and fixing of frame work made from GI steel section including jointing, compound jointing tape, finishing with joint compound in 3 layer cove up to 150mm or both side, including openings for light fitting diffuser etc also, including the carriage loading unloading from PCA store to site including tools scaffolding etc. complete all respective at all heights. To the entire satisfaction of EIC.	Sqm	900		
2	Providing and Fixing GI Metal Tile False Ceiling on labour rate basis size 595x595 mm in the horizontal level suspended on interlocking Metal Grid of hot dipped galvanized steel sections including required cutting/making openings for services like diffusers, grills, lights, fittings smoke detectors etc all complete at all height including loading unloading, carriage of material from PCA store to site /work including tools, plants, scaffolding as per drawing to the entire satisfaction of EIC.	Sqm	1200		
	TOTAL				

Signed by authorized  
Signatory with seal